BANGALORE WATER SUPPLY & SEWERAGE BOARD

Schedule – A

Name of Work: **TENDER FOR THE Work of providing and laying of new 100 mm dia DI pipeline along RHS of JC road from Trustwell Hospital to Unity Building coming under Sudhamanagar S/stn of AEE SW-1 sub division**

Sl. No	Particulars	Qty	Place of delivery
1	NIL	NIL	NIL

Note :

1. The prices of each materials shall remain at entered in the schedule A till the completion of work not withstanding any subsequent change in market value for the materials.
2. The departmental issue of lead and spun yarn will be supplied free of cost as per the direction of Engineer-in-charge with regard to quantity of issue of every stage and the work of lead jointing has to be done in the presence of Engineer-in-charge.
3. Any other materials required by the contractor & if available within the Board will be supplied if requested by the contractor & at the rates as per rules.
4. Materials issued in excess of the actual requirement shall be returned to central stores, if not will be recovered at double the issue rate for each unit prevailing at the time of last issue(vide GO No.PWD 35 B.lore Dt:23.6.1973) & action will be taken as per clause 13(1) & (10) of conditions of registration of contract.
5. Item will be supplied subject to the availability of stock & items not included, but required for the works should be got approved & procured the contractor at his own cost.
6. Even though the steel will be issued by the board, it will be responsibility of the contractor to got it tested at his own cost.
7. The contractor should see that all the materials supplied at issue rates by departmentally are in good condition at the time of taking delivery.
8. The Contractor should make their own arrangements to transport the materials from Central stores of BWSSB to the work spot at his risk & cost.

Executive Engineer
South West-1 Water supply & Sanitary Division
BWSSB, Kapila Bhavan, 11th main,
35th cross, 4th T block,
Jayanagar,
Bangalore-560041.